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LOCATION : HIGHLANDS LINE SEGMENT : 71 
PLANITEM NUMBER : 000092956 MILEPOST : 0015.60 
PROPERTY OF : BNSF RAILWAY COMPANY DIVISION : CH 

APE NUMBER 
RFA NUMBER : 4343104 
CPAR NUMBER : COO00002 

OPERATED BY . : BNSF RAILWAY COMPANY SUBDIVISION : CHICAGO BUDGET YEAR : 2004 
JOINT FACILITY : ICC & METRA TFACK TYPE : 2  BUDGET CLASS : 10 
li BILLABLE i + / - l :  082.50 TAX STATE : IL COUNTY: COOK REPORTING OFFICE : 455 . ~~~~~~~ ~ . . ~~~ ~~ 

REQUESTER ID : a891 - WILLIE MERRILL MATL DATE : 01/08/2004 SPONSOR : VP ENGIN 
PROJECT TYPE : SGX LOCATION CODE : 381187 DEPT CODE : MOWGH 
DOT NUMBER DERAILMENT CODE : 

PURPOSE, JUSTIFICATION AND DESCRIPTION 

SIGNAL COST ESTIMATE TO INSTALL CONSTANT WARNING AT PEDESTRIAN XING CENTRAL AVE., RE-USE 
EXISTING FLASHERS 8 GATES. LIS-0071. MP. 15.60, CHICAGO DIV., CHICAGO SUBDIV. 

THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE 
ONLY. 

MATERIAL LISTS WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED. 

RAILROAD. 

MATERIAL, LABOR. AND OVERHEADS. 

THEY CAN BE EXPECTED TO CHANGE AFTER THE ENGINEERING PROCESS, DETAILED AND ACCURATE 

CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF 

THIS ESTIMATE GOOD FOR 90 DAY$. THEREAFTER THE ESTIMATE IS SUBJECT TO C W G E  IN COST FOR 

ICC IS FUNDING 50% OF TOTAL PBOJECT $ 147,379.00 
METRA IS FUNDING 65% OF THE REMAINING 508 5 95,797.00 
BNSF IS FUNDING 35% OF THE REmINING 50% 5 51,582.00 

MAINTAIN PROPRIETARY CONFIDEN1,IALITY. 

ENGINEERING SERVICES - KANSAS CITY 
ESTIMATE REF. NUMBER : 000092956 - 1-43-25 
COSTING DATE : 03/04/2004 

PRINTED ON : 03/12/2004 
ESTImTED BY : JOHNSON 
PRINTED BY : JOHNSON 
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........... ........... ....._..~~~ ~~~~~~~~~~. 
* LABOR SUBTOTAL 28,526 0 0 0 

1120 313 400 9911 AX RELAYS 6.0 EA N 3,000 
1120 313 400 9911 BATTERY 
1120 313 400 9911 BUNGALOW 6x8 
1120 313 400 9911 BUNGALOW MATERIAL 
1120 313 400 9911 CABLE 
1120 313 400 9911 CHARGERS 
1120 313 400 9911 CONDUIT, PVC 4". SCH 80 
1120 313 400 9911 CONSTANT WARNING 

1.0 LS N 7.550 
1.0 EA N 6.028 
1.0 LS N 7.396 
1.0 LS N 5,227 
1.0 LS N 1,355 

120.0 FT N 468 
3.0 EA N 39.048 

1120 313 400 9911 FIELD MATERIAL 1.0 LS N 5,460 
1120 3 1 3  400 9911 INDICATION PANEL 
1120 3 1 3  400 9911 LAMP RESISTOR PANEL 
1120 3 1 3  400 9911 LIGHT OUT DETECTOR 
1120 3 1 3  400 9911 MISC MATERIAL 
1120 313 400 9911 RECORDER 
1120 313 400 9911 SHUNT, NBS 
1120 313 400 9911 SPREAD SPECTRUM PAD10 

1 . 0  EA N 800 
1.0 EA N 735 
1.0 EA N 659 
1.0 LS N 3.000 
1.0 EA N 2.145 
6 . 0  EA N 1,794 
1.0 LS N 14.000 

1120 313 400 9911 TRK REPEllTER XELXYS 6 . 0  E A N  3,000 

* MATERIAL SUBTOTAL 101,665 0 0 0 
........... ........... ........... ........... 

1120 367 400 9911 CONTRACT ENGR 
1120 790 400 9911 FILL DIRT 
1120 790 400 9911 SURFACE ROCK 

* OTHER SUBTOTAL 

* ADDITIVES PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 

1.0 LS N 12,000 
10.0 CY N 250 
10.0 CY N 250 

........... ......_~..~ ........... .._........ 
12,500 0 0 0 

23,011 
7.162 
25.667 
4.498 
6,662 

OFFLINE TRANSPORTATION 1,273 

........... ........... ........... ........... 
* GANG TOTAL SIGFIELD-5M - SIGNAL FIELD LABOR. 5 MAN 210,964 0 0 0 

8 400 9911 SIGNAL SHOP LABOR ~ CAP 

* LABOR SUBTOTAL 

* ADDITIVES PAYROLL ASSOCIATED COSTS 

.........._ ._._~.~..~. ~ . ~ _ ~ ~ ~ . ~ ~ .  _~_~_~._... 
* GANG TOTAL SIGSHOP-1M ~ SIGNAL SHOP LABOR, 1 MAN 7.145 0 0 0 

8 241 PLACE FIELD WELDS ~ CAP 336.00 30.2 MH 7,624 

* LABOR SUBTOTAL 7, 624 0 0 0 

1120 308 200 WELDKIT, GENERIC FOR ALL RAIL WEIGHT 42.0 KT X 2,226 

* MATERIAL SUBTOTAL 2.226 0 0 0 

........... ........... ........... ........... 

........... ........... ........... ........... 

* ADDITIVES PAYROLL ASSOCIATED COSTS 
EOUIPMENT EXPENSES 

6,150 
1.914 
6,860 
1,202 
111 
146 

OFFLINE TRANSPORTATION 28 

........... ........... ........... ..........~ 
* GANG TOTAL HQWELDGANG-2N - WELDING GANG, 2 MAN 26,261 0 0 0 

8 241 PLACE RAIL ~ cap 168.00 15.1 MH 3,622 
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ACCT CST RSN PPE DESCRIPTION 
.................................................... 

* LABOR SUBTOTAL 

1120 308 200 RAIL, 136 LB NEW WELDED, PREMIUM : 

* MATERIAL SUBTOTAL 

* ADDITIVES PAYROLL ASSOCIATED COSTS 

MATERIAL HANDLING 
ONLINE TRANSPORTATION 
USE TAX 

* GANG TOTAL SECGANG-3M - SECTION GANG (3 MAN) 

PROJECT SUBTOTAL 
CONTINGENCIES 
BILL PREPARATION FEE 

PROJECT GROSS COST 
LESS COST PAID BY OTHERS 

PROJECT NET COST 

... 

478 
295 
628 

........... ........... . _ _ ~ ~ ~ ~ ~ . ~ _  ..._....... 
2 2 , 2 5 9  0 0 0 

266 ,629  0 0 0 
26 ,662  0 0 0 

1 , 4 6 7  0 0 0 
........... . . ~ ~ . ~ ~ ~ ~ ~ ~  ~__........ ..._....... 

294 ,758  0 0 0 
243 .176  0 0 0 
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* * * * *  MAINTAIN PROPRIETARY CONFIDENTIALITY * * * * *  
............................................................................................ 

THE B. N. S .  F. RAILWAY COMPANY 
FHPM ESTIMATE FOR 

ICC & METRA 

LOCATION:. HIGHLANDS DETAILS OF ESTIMATE PLAN ITEM: 000092956 VERSION: 1 

PURPOSE, JUSTIFICATION AND DESCRIPTION 

SIGNAL COST ESTIMATE TO INSTALL CONSTANT WARNING AT PEDESTRIAN XING CENTRAL AVE., RE-USE 
EXISTING FLASHERS & GATES. LIS-0071,  MP. 1 5 . 6 0 ,  CHICAGO DIV.. CHICAGO SUBDIV. 

THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTWE PACKAGES USED FOR ESTIMATING PURPOSE 
ONLY. 
THEY CAN BE EXPECTED TO CHANGE AFTER THE ENGINEERING PROCESS, DETAILED AND ACCUPATE 

CONTINUING CONTRACTS HILVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF 
MATERIAL LISTS WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED. 

RAILROAD. 
THIS ESTIMATE GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST FOR 
MATERIAL, LABOR, AND OVERHEADS. 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  SIGNAL WORK ONLY * * * * * * * * * * . * f f * * f . * * * . * * * * * f t * *  

ICC IS FUNDING 50% OF TOTAL PROJECT $ 1 4 7 . 3 7 9 . 0 0  
METRA IS FUNDING 658 OF THE REMAINING 508 5 9 5 , 7 9 7 . 0 0  
BNSF IS FUNDING 358 OF THE REMAINING 508 5 51.582.00  

MAINTAIN PROPRIETARY CONFIDENTIALITY. 

DESCRIPTION QUANTITY U/M COST TOTAL $ 
...................................................................................... 
* * * * * * * * * *  

LABOR 
I f* .* .** .*  

PLACE FIELD WELDS - CAP 
PLACE RAIL - CAP 
SIGNAL FIELD LABOR - CAE 
SIGNAL SHOP LABOR - CAP 

PAYROLL ASSOCIATED COSTS 
EOOIPMENT EXPENSES 
DA LABOR OVERHEADS 
INSURANCE EXPENSES 

TOTAL LABOR COST 
* i t l * f . + i .  

MATERIAL 
*. .** . i f* .  

RAIL. 1 3 6  LB NEW WELDED, PREMIUM : 
WELDKIT, GENERIC FOR ALL FAIL WEIGHTS 
AX RELAYS 
BATTERY 
BUNGALOW 6x8 
BUNGALOW MATERIAL 
CABLE 
CHARGERS 
CONDUIT, PVC 4 " .  SCH 80 
CONSTANT WARNING 
FIELD MATERIAL 
INDICATION PANEL 

RECORDER 
SHUNT, NBS 
SPREnD SPECTRUM RADIO 
TRK REPEATER RELAYS 

MATERIAL HANDLING 
ONLINE TRANSPORTATION 
USE TAX 
OFFLINE TRANSPORTATION 

TOTAL MATERIAL COST 
**.*******  

OTHER 

3 6 6 . 2 4  MH 
1 8 3 . 1 2  MH 

1 3 4 0 . 0 0  MH 
1 0 4 . 0 0  MH 

840.00 LF X 
42.00 KT X 

6.00 EA N 
1 . 0 0  LS N 
1 . 0 0  EA N 
1 . 0 0  LS N 
1 . 0 0  LS N 
1 . 0 0  LS N 

1 2 0 . 0 0  FT N 
3 . 0 0  EA N 
1 . 0 0  LS N 
1 . 0 0  EA N 
1.00 EA N 
1.00 EA N 
1 . 0 0  LS N 
1 . 0 0  EA N 
6 . 0 0  EA N 
1.00 LS N 
6.00 EA N 

7 , 6 2 4  
3 , 6 2 2  

2 , 2 9 4  
33 ,932 
1 0 , 5 6 1  
3 7 . 8 5 0  

6 ,632 

2 8 , 5 2 6  

...................... 
1 3 1 , 0 4 1  1 3 1 , 0 4 1  

9 , 5 7 6  
2 , 2 2 6  
3,000 
7 . 5 5 0  
6 ;028 
7 . 3 9 6  
5 , 2 2 7  
1 . 3 5 5  

468 
3 9 . 0 4 8  

5 . 4 6 0  
800 
735 
659 

3 . 0 0 0  
2 , 1 4 5  
1 , 7 9 4  

1 4 , 0 0 0  
3 , 0 0 0  

589 
295 

7 , 4 3 6  
1 . 3 0 1  

...................... 
1 2 3 , 0 8 8  123.088 
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,,..****** 
CONTRACT ENGR 
FILL DIRT 
SURFACE ROCK 

TOTAL OTHER ITEMS COST 

PROJECT SUBTOTAL 
CONTINGENCIES 
BILL PREPARATION FEE 

GROSS PROJECT COST 
LESS COST PAID BY BNSF 

TOTAL BILLABLE COST 

1.00 LS N 
10.00 CY N 
10.00 CY N 

12,000 
250 
250 

................... 
12,500 12,500 

266,629 
26,662 
1,467 

294,758 
51,582 

243.176 

........... 

........... 

........... ........... 
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LOCATION : WESTERN SPRING LINE SEGMENT : 7 1  
PLANITEM NUMBER : 000092957 MILEPOST : 0015.39  
PROPERTY OF : BNSF RAILWAY COMPMY DIVISION : CH ~~ ~~ ~ ~~ ~~ ~ ~ 

OPERATED BY : BNSF RAILWAY COMPANY SUBDIVISION : CHICAGO 

XFE NUMBER 
RFA NUMBER : 4343104 
CPAR NUMBER : COO00002 
BUDGET YEAR : 2004 

JOINT FACILITY : ICC h METRA TRACK TYPE : 2  BUDGET CLASS : 1 0  
% BILLABLE ( + I - ) :  0 8 2 . 5 0  TAX STATE : IL COUNTY: COOK REPORTING OFFICE : 455 
RFOllESTER ID ! 0 8 9 1  - WILLIE MERRILL MATL DATE : 0 1 / 0 8 / 2 0 0 4  SPONSOR : VP ENGIN 
~~~~~~~~~~ ~~ 

PROJECT TYPE : SGX LOCATION CODE : 381187 DEPT CODE : MOWGH 
DOT NUMBER DERAILMENT CODE : 

PURPOSE. JUSTIFICATION AND DESCRIPTION 

SIGNaL COST ESTIMATE TO INSTALL CONSTlWT WARNING AT LAWN AVE., RE-USE EXISTING FLASHERS h 
GATES AND INSTALL LED INSERTS. L/S-0071,  MP. 1 5 . 3 9 ,  CHICAGO DIV., CHICAGO SUBDIV. 

THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE 
ONLY. 
THEY CAN BE EXPECTED TO CHANGE AFTER THE ENGINEERING PROCESS, DETAILED AND ACCURATE 

CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF 

THIS ESTIMATE GOOD FOR 9 0  DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO C W G E  IN COST FOR 

MATERIAL LISTS WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED. 

RAILROAD. 

MATERIAL, LABOR, ?.NU OVERHEADS. 

ICC IS FUNDING 50% OF TOTAL PROJECT $ 1 4 1 , 9 9 4 . 0 0  
METRA IS FUNDING 65% OF THE REMAINING 50% $ 92 ,296.00  
BNSF IS FUNDING 35% OF THE REMAINING 50% $ 4 9 , 6 9 8 . 0 0  

MAINTAIN PROPRIETARY CONFIDENTIALITY. 

* * * * * * *  NOTE * * * *  NOTE ,* .* . f* .+.f . f** .********** FOR INTERNAL USE **ttt*.**************~**** NOTE i t * .  NOTE * * * * * * *  

CASH CAPITAL NONCASH CAPITAL OPEPATING EXP REMOVAL COST BILLABLE TOTALS 

LABOR COSTS 21,097 0 0 0 99,460 120,557 
MATERIAL COSTS 21,670 0 0 0 102,160 1 2 3 . 8 3 0  
OTHER COSTS 6 , 9 3 1  0 0 0 32,670 3 9 . 6 0 1  

TOTALS 49,698 0 0 0 234,290 2 8 3 , 9 8 8  

............_.. . _ ~ ~ ~ ~ ~ ~ ~ ~ ~ ~ ~ ~ _  ............... ........~__~~~~ ~~~~~~_........ ..............~ ....~~~~~~.~._. ............... ..........__~~~ ~~~~___~._..... ............_.. ._.~~~~~~~_.... 

............... ............_.. ~~~~~~~~._..... ............... ........~_~~~~~ ~-.....-....... ............... ~ ~ . ~ ~ ~ ~ ~ ~ ~ ~ . _ . .  ............... ........._~~~~~ ~~~~~~~........ ......._....... 

ENGINEERING SERVICES - KANSAS CITY 
ESTIMATE REF. NUMBER : 000092957 - 1-43-25: 
COSTING DATE : 0 3 / 0 4 / 2 0 0 4  

PRINTED ON : 0311212004 
ESTIMATED BY : JOHNSON 
PRINTED BY : JOHNSON 
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........................................................................................................................... 
ACCT CST RSN PPE DESCRIPTION QTYIST OT UIM CASH NONCASH OPER REMOVAL 

8 400 9911 SIGNAL FIELD LABOR - CAP 

* LABOR SUBTOTAL 

1120 313 400 9911 AX RELAYS 
1120 313 400 9911 BATTERY 
1120 313 400 9911 BUNGALOW 6x8 
1120 313 400 9911 BUNGALOW MATERIAL 
1120 313 400 9911 CABLE 

1120 313 400 9911 CONDUIT. PVC 4". SCH 80 
1120 313 400 9911 CONSTANT WARNING 
1120 313 400 9911 FIELD MATERIAL 
1120 313 400 9911 INDICATTON PRNEL 
1120 313 400 9911 LAMP RESISTOR PANEL 
1120 313 400 9911 LED GATE KIT 
1120 313 400 9911 LED LIGHT COST ADJUSTMENT 
1120 313 400 9911 LIGHT OUT DETECTOR 
1120 313 400 9911 MISC. MATERIAL 
1120 313 400 9911 RECORDER 
1120 3 1 3  400 9911 SHUNT. NBS 
1120 313 400 9911 SPREAD SPECTRUM RADIO 
1120 3 1 3  400 9911 TRK REPEATER RELAYS 

* MATERIAL SUBTOTAL 

1120 367 400 9911 CONTRACT ENGR. 
1120 790 400 9911 FILL DIRT 
1120 790 400 9911 SURFACE ROCK 

* OTHER SUBTOTAL 

* ADDITIVES PAYROLL ASSOCIATED COSTS 

USE TAX 
OFFLINE TRANSPORTATION 

* GANG TOTAL SIGFIELD-5M - SIGNAL FIELD LABOR, 

1400.00 0.0 MH 29,804 
~~~~~~~~~~~ _~~........ ........... ........... 

29,804 0 0 0 

3.0 EA N 1,500 
1.0 LS N 9,550 
1.0 EA N 6,028 
1.0 LS N 8.396 
1.0 LS N 6,000 
1.0 LS N 1,355 

120.0 FT N 
3.0 EA N 
1.0 LS N 
1.0 EA N 
1.0 EA N 
2.0 EA N 
12.0 EA N 
1.0 EA N 
1.0 LS N 
1.0 EA N 
6.0 EA N 
1.0 LS N 
6.0 EA N 

1.0 LS N 
10.0 CY N 
10.0 CY N 

5MAN 

468 

5,460 
39,048 

800 
735 
732 

3,048 
6 5 9  

3,000 
2,145 
1,794 
14,000 
3.000 

.........__ ~ ~ ~ ~ ~ ~ . . _ . .  ........... ........... 
107.718 0 0 0 

12,000 
250 
250 

........_~_ ~~~~_._.... ........... ........... 
12,500 0 0 0 

24.042 

26.817 
7,483 

4.700 
1.058 
1,348 

8 400 9911 SIGNAL SHOP LABOR - CAP 112.00 0.0 MH 2,470 
........... .........~~ .~~~~~~~~~~ -.......... 

* LABOR SUBTOTAL 2,470 0 0 0 

* ADDITIVES PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
DA LABOR OVERHEADS 
INSURANCE EXPENSES 

1,992 
620 

2,222 
389 

~ ~ ~ ~ ~ ~ ~ ~ . . .  ........... ........... _..~~~~~._. 
* GANG TOTAL SIGSHOP-lM - SIGNAL SHOP LABOR, 1 MilN 7,693 0 0 0 

8 241 PLACE FIELD WELDS - CAP 192.00 17.2 MH 4,357 

* LABOR SUBTOTAL 4,357 0 0 0 
~~~~~~~~~~- ........... ........... ....~..~~~~ 

1120 308 200 WELDKIT, GENERIC FOR ALL RAIL WEIGHT 24.0 KT x 1,272 
........... _.~.~~~~... ........... ........... 

* MATERIAL SUBTOTAL 1,272 0 0 0 

* ADDITIVES PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
DA LABOR OVERHEADS 
INSURANCE EXPENSES 
MATERIAL HANDLING 
USE TAX 
OFFLINE TRANSPORTATION 

3.514 
1,094 
3,920 
681 
63 
83 
16 

~~~~__..... ........... ......._~.~ ~~~~~ .~_ . . .  
* GANG TOTAL HQWELDGANG-2M - WELDING GANG, 2 MAN 15,006 0 0 0 



ACCT CST RSN PPE DESCRIPTION 
.................................................... 

8 2 4 1  PLACE RAIL - CAP 

* LABOR SUBTOTAL 

1 1 2 0  308 200 FAIL. 1 3 6  LE NEW WELDED. PREMIUM : 

f MATERIAL SUBTOTAL 

* ADDITIVES PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
DA LABOR OVERHEADS 
INSUWCE EXPENSES 
m T E R I A L  HANDLING 
ONLINE TRANSPORTATION 
USE TAX 

* GANG TOTAL SECGANG-3M - SECTION GANG ( 3  MAN) 

PROJECT SUBTOTAL 
CONTINGENCIES 
BILL PREPARATION FEE 

PROJECT GROSS COST 
LESS COST PAID BY OTHERS 

PROJECT NET COST 
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OTYIST OT UIM CASH NONCASH OPER REMOVAL 

9 6 . 0 0  8 . 6  MH 2,070 
............................................ 

2,070 0 0 0 

480.0  LF X 5,472 
............................................ 

5,472 0 0 0 

1 . 6 6 9  
519 

1 , 8 6 2  
326 
273 
1 6 8  
359 

......................................... 
12,718 0 0 0 

............................................ 
283,988 0 0 0 
234,290 0 0 0 

49,698 0 0 0 
............................................ 
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Iff** MAINTAIN PROPRIETARY CONFIDENTIALITY * * * * *  
...................................................................................................................... 

THE E. N. S. F. RAILWAY COMPANY 
FHPM ESTIMATE FOR 

ICC & METRA 

LOCATION:. WESTERN SPRING DETAILS OF ESTIMATE PLAN ITEM: 000092957 VERSION: 1 
............................................................................................................................ 

PURPOSE, JUSTIFICATION AND DESCRIPTION 

SIGNAL COST ESTIMATE TO INSTALL CONSTANT WARNING AT LAWN AVE., RE-USE EXISTING FLASHERS 6 
GATES AND INSTALL LED INSERTS. LIS-0071. MP. 15.39, CHICAGO DIV.. CHICAGO SUBDIV. 

THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE 

THEY CAN BE EXPECTED TO CHANGE AFTER THE ENGINEERING PROCESS, DETAILED AND ACCURATE 

CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF 

THIS ESTIMATE GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST FOR 

ONLY. 

MATERIAL LISTS WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED. 

RAILROAD. 

MATERIAL. LABOR, AND OVERHEADS. 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  SIGNAL WORK ONLY * * * * * * * * * * * * * * * * * *  f*I*fff.*t.f. 

ICC IS FUNDING 50% OF TOTAL PROJECT $ 141,994.00 
METRA IS FUNDING 65% OF THE REMAINING 50% S 92.296.00 
BNSF IS FUNDING 35% OF THE REMAINING 50% S 49,698.00 

MAINTAIN PROPRIETARY CONFIDENTIALITY. 

DESCRIPTION 

* * * * * * * * * *  
LABOR 

* * * * * * * * * *  
PLACE FIELD WELDS - CAP 
PLACE RAIL - CAP 
SIGNAL FIELD LABOR - CAP 

INSUMNCE EXPENSES 

TOTAL LABOR COST 
********.* 
MATERIAL 

tt*.**l*.* 

RAIL, 136 LB NEW WELDED, PREMIUM : 
WELDKIT, GENERIC FOR ALL RAIL WEIGHTS 
ax RELAYS 
BATTERY 
BUNGALOW 6x8 
BUNGALOW MATERIAL 
CABLE 
CHARGERS 
CONDUIT. PVC 4". SCH no 
CONSTANT WARNING 
FIELD MATERIAL 
INDICATION PANEL 
LAMP RESISTOR PANEL 
LED GATE KIT 
LED LIGHT COST ADJUSTMENT 
LIGHT OUT DETECTOR 
MISC. MATERIAL 
RECORDER 
SHUNT, NBS 
SPREAD SPECTRUM RADIO 
TRK REPEATER RELAYS 

MATERIAL HANDLING 
ONLINE TRANSPORTATION 
USE TAX 
OFFLINE TMNSPORTATION 

209.28 MH 
104.64 MH 
1400.00 MH 
112.00 MH 

480.00 LF X 
24.00 KT X 
3.00 EA N 
1.00 LS N 
1.00 EA N 
1.00 LS N 
1.00 LS N 
1.00 LS N 

120.00 ET N 
3.00 EA N 
1.00 LS N 
1.00 EA N 
1.00 EA N 
2.00 EA N 
12.00 EA N 
1.00 EA N 
1.00 LS N 
1.00 EA N 
6.00 EA N 
1.00 LS N 
6.00 EA N 

4,357 
2,070 
29.804 
2,470 
31,217 
9.716 
34.821 
6,102 

~~...... ........... 
120,557 120,557 

5,472 
1,272 
1,500 
9,550 

8,396 
6,000 
1,355 
468 

5,460 
800 
735 
732 

3,048 
659 

3,000 
2,145 
1,794 
14,000 
3,000 
336 
168 

7,500 
1,364 

6.028 

39.048 

........... . .~ .~~.~_~~ 
1 2 3 . 8 ~  123.830 TOTAL MATERIAL COST 



* * * * * * * “ * I  

OTHER 
*******..* 
CONTRACT ENGR. 
FILL DIRT 
SURFACE ROCK 

TOTAL OTHER ITEMS COST 

PROJECT SUBTOTAL 
CONTINGENCIES 
BILL PREPARATION FEE 

GROSS PROSECT COST 
LESS COST PAID BY BNSF 

TOTAL BILLABLE COST 

Exhibit B-2 
Page 5 

1.00 LS N 12,000 
10.00 CY N 250 
10.00 CY N 250 

256,887 
25,688 
1,413 

283.988 
49,698 

234,290 
....._..... 
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* * * * * * *  NOTE I * * *  NOTE . . . . . . . . . . . . . . . . . . . . . . . . . .  FOR INTERNAL USE ONLY * * * * * * f f * * f f * f i * f + * * . * * * l *  NOTE **.* NOTE I***** .  

LOCATION : WESTERN SPRING LINE SEGMENT : 71 AFE NUMBER 
PLANITEM NUMBER : 000092960 MILEPOST : 0015.29 RFA NUMBER : 4343104 
PROPERTY OF : BNSF RAILWAY COMPANY DIVISION : CH CPAR NUMBER : c0000002 
OPERATED BY : BNSF RAILWAY COMPANY SUBDIVISION : CHICAGO BUDGET YEAR : 2004 
JOINT FACILITY : ICC & METRA TRACK TYPE : 2  BUDGET CLASS : 10 
% BILLABLE ( + I - ) :  082.50 TAX STATE : IL COUNTY: COOK REPORTING OFFICE : 455 
REQUESTER ID : Q891 - WILLIE MERRILL MATL DATE : 01/08/2U04 SPONSOR : VP ENGIN 
PROJECT TYPE : SGX LOCATION CODE : 381187 DEPT CODE : MOWGH 
DOT NUMBER DERAILMENT CODE : 
........................................................................................................................ 

PURPOSE. JUSTIFICATION AND DESCRIPTION 

SIGNAL COST ESTIMATE TO INSTALL CONSTANT WARNING AT WOLF RD., RE-USE EXISTING FLASHERS 61 
GATES AND INSTALL LED INSERTS. LIS-0071, MP. 15.29, CHICAGO DIV., CHICAGO SUBDIV. 

THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE 

THEY CAN BE EXPECTED TO CHANGE AFTER THE ENGINEERING PROCESS, DETAILED AND ACCURATE 

CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF 

THIS ESTIMATE GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE I S  SUBJECT TO CHANGE IN COST FOR 

ONLY. 

MATERIAL LISTS WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED. 

RAILROAD. 

MATERIAL, LABOR, AND OVERHEADS. 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  SIGNAL WORK ONLY * * * * * * * * * * * t * * * f t f t f f t * + f t * * * * .  

ICC IS FUNDING 50% OF TOTAL PROJECT $ 153,489.50 
METRA IS FUNDING 65% OF THE REMliINING 50% $ 99.767.50 
BNSF IS FUNDING 358 OF THE REMAINING 50% $ 53.722.00 

MAINTAIN PROPRIETARY CONFIDENTIALITY 

ENGINEERING SERVICES - KANSAS CITY 
ESTIMATE REF. NUMBER : OOUO92960 - 1-43-28 
COSTING DATE : 03/04/2004 
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8 400 9911 SIGNAL FIELD LABOR - CAP 

* LABOR SUBTOTAL 

1120 313 400 9911 AX RELAYS 

1400.00 0.0 MH 

3.0 
1.0 
1.0 
1.0 

EA N 
LS N 
EA N 
LS N 
LS N 

1,500 
9,550 
6,028 
8.396 

1120 313 400 9911 BATTERY 
1120 313 400 9911 BUNGALOW 6x8 
1120 313 400 9911 BUNGALOW MATERIAL 
1120 313 400 9911 CABLE 
1120 313 400 9911 CHARGERS 
1120 313 400 9911 CONDUIT. PVC 4". SCH 80 
1120 313 400 9911 CONSTANT WARNING 
1120 313 400 9911 FIELD MATERIAL 

1.0 
1.0 

120.0 
3.0 

6,000 
1,355 LS N 

ET N 
EA N 

468 
39,048 
5.460 
800 
735 
732 

3,048 
659 

3,000 
2.145 

1.0 LS N 
1120 313 400 9911 INDICATION PANEL 
1120 313 400 9911 LAMP RESISTOR PANEL 
1120 313 400 9911 LED GATE KIT 
1120 313 400 9911 LED LIGHT COST ADJUSTMEN1 

1.0 
1.0 
2.0 

EA N 
EA N 
EA N 

12.0 EA N 
1120 313 400 9911 LIGHT OUT DETECTOR 
1120 313 400 9911 MISC. MATERIAL 
112"  ?I? 4"" 9911 RECORDER 

1.0 
1.0 
1.0 

EA N 
LS N 
EA N ~~~. ~~~ ~~~ ~~~~ ~~ ~~ 

1120 313 400 9911 SHUNT, NBS 
1120 313 400 9911 SPREAD SPECTRUM RADIO 
1120 313 400 9911 TRK REPEATER RELAYS 

* MATERIAL SUBTOTAL 

1120 367 400 9911 CONTRACT ENGR. 
1120 790 400 9911 FILL DIRT 
1120 790 400 9911 SURFACE ROCK 

* OTHER SUBTOTAL 

" ADDITIVES PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
DA LABOR OVERHEADS 
INSUWWCE EXPENSES 

6.0 
1 . 0  
6 . 0  

EA N 
LS N 
EA N 

1,794 
14.000 
3.000 

~.~~.... ........... .........._ ~-~..-..... 
107,718 0 0 0 

12,000 1.0 
10.0 
10.0 

LS N 
CY N 
CY N 

250 
250 

24.042 
7,483 
26,817 
4.700 
7,058 
1.348 

USE TAX 
OFFLINE T-SPORTATION 

5MAN * GANG TOTAL SIGFIELD-SM - SIGNAL FIELD LABOR, 

8 400 9911 SIGNAL SHOP LABOR - CAP 112.00 0.0 MH 2.470 

* LABOR SUBTOTAL 2.470 0 0 0 
. . ~ ~ ~ ~ ~ ~ ~ ~ ~  ~~.._...... ........... . ~ ~ ~ ~ ~ ~ ~ ~ . .  

* ADDITIVES PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
DA LABOR OVERHEADS 

1,992 
620 

2,222 
389 INSU-CE EXPENSES 

.._........ ........... ~~~~~~~~~-~ -.......... 
* GANG TOTAL SIGSHOP-lM - SIGNAL SHOP LABOR, 1 MAN 7,693 0 0 0 

8 241 PLACE FIELD WELDS - CAP 336.00 

* LABOR SUBTOTAL 

1120 308 200 WELDKIT, GENERIC FOR ALL RAIL WEIGHT 42.0 

* MATERIAL SUBTOTAL 

* ADDITIVES PAYROLL ASSOCIATED COSTS 

30.2 MH 7,624 
~ ~ ~ ~ ~ ~ ~ _ . . .  ........... ......~~~~~ ........... 

7.624 0 0 0 

KT X 2.226 
_ ~ ~ ~ ~ ~ ~ ~ . . .  ........... ..........~ ~~......... 

2,226 0 0 0 

6,150 
1,914 
6.860 
1,202 

MATERIAL HANDLING 
USE TAX 
OFFLINE TRANSPORTATION 

111 
146 
28 

........... ......__~~~ ~..~....... ..........~ 
* GANG TOTAL HQWELDGANG-2M - WELDING GANG, 2 W 26,261 0 0 0 
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ACCT CST RSN PPE DESCRIPTION 
.................................................... 

8 241 PLACE RAIL - CAP 

* LABOR SUBTOTAL 

1120 308 200 M I L ,  136 LB NEW WELDED, PREMIUM : 

* MATERIAL SUBTOTAL 

* ADDITIVES PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
DA LABOR OVERHEADS 
INSURANCE EXPENSES 
M&TERT?.L HANDLING 
ONLINE TWINSPORTATION 
USE TAX 

* GANG TOTAL SECGANG-3M - SECTION GANG I3 MAN1 

QTYIST OT UIM CASH NONCASH OPER REMOVAL 
.................................................................... 

168.00 15.1 MH 3,622 
........... ..~~~~..... .......__~~ ~~......... 

3,622 0 0 0 

840.0 LF X 9,576 
..........~ ~~-........ ....~~~.... ..........~ 

9,576 0 0 0 

2,921 
909 

3,259 
571 
478 
295 
628 

....... ..._~~~~... ......._..~ ~~~........ 
22,259 0 0 0 

.~. 

PROJECT NET COST 53,722 0 0 0 

PROJECT SUBTOTAL 
CONTINGENCIES 
BILL PREPAPATION FEE 

PROJECT GROSS COST 
LESS COST PAID BY OTHERS 

277,683 0 0 0 
27,768 0 0 0 
1,528 0 0 0 

306,979 0 0 0 
253,257 0 0 0 

~._........ .-~~~~..... ........~~~ ........... 

...~~~~~... ......._.~~ ~......_... ._~~~...... 
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* * * * *  MAINTAIN PROPRIETARY CONFIDENTIALITY I * * * *  

THE B .  N. S .  F .  RAILWAY COMPANY 
FHPM ESTIMATE FOR 

ICC & METES 

LOCATION:- WESTERN SPRING DETAILS OF ESTIMATE PLAN ITEM: 000092960 VERSION: 1 

SIGNAL COST ESTIMATE TO INSTALL CONSTANT WARNING AT WOLF R D . ,  RE-USE EXISTING FLASHERS h 
GATES AND INSTALL LED INSERTS. LIS-0071. MP. 15.29. CHICAGO DIV., CHICAGO SUBDIV. 

THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE 
ONLY. 

MATERIAL LISTS WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED. 

RAILROAD. 

MATERIAL, LABOR, AND OVERHEADS. 

THEY CAN BE EXPECTED TO CHMGE AFTER THE ENGINEERING PROCESS, DETAILED AND ACCURATE 

CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF 

THIS ESTIMATE GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST FOR 

ICC IS FUNDING 50% OF TOTAL PROJECT $ 153.489.50 
METRA IS FUNDING 658 OF THE REMAINING 508 5 99.767.50 
BNSF I S  FUNDING 35% OF THE REMAINING 508 5 53,722.00 

MAINTAIN PROPRIETARY CONFIDENTIALITY. 

DESCRIPTION QUMTITY UIM 
............................................. . - ~ ~ ~ ~ ~ .  ..... . 
**+*,***.* 

LABOR 
**,.*,**.* 
PLACE FIELD WELDS - CAP 
PLACE RAIL - CAP 
SIGNAL FIELD LABOR - CAP 
SIGNAL SHOP LABOR ~ CAP 

PAYROLL SSOCIATED COSTS 
EQUIPMENT EXPENSES 
Dli LABOR OVERHEADS 
INSURANCE EXPENSES 

TOTAL LABOR COST 
* * * * e * * * * *  

MATERIAL 

RAIL, 136 LB NEW WELDED, PREMIUM : 
WELDKIT. GENERIC FOR ALL E S l L  WEIGHTS 
AX RELAYS 
BATTERY 
BUNGALOW 6x8 
BUNGALOW MATERIAL 
CABLE 
CHARGERS 
CONDUIT, PVC 4". SCH 80 
CONSTANT WARNING 
FIELD MATERIAL 
INDICATION PANEL 
LAMP RESISTOR PANEL ~ 

LED GATE KIT 
LED LIGHT COST ADJUSTMENT 
LIGHT OUT DETECTOR 
MISC. MRTERIAL 
RECORDER 
SHUNT, NBS 
SPREAD SPECTRUM FAD10 
TRK REPEATER RELAYS 

MATERIAL HMDLING 
ONLINE TWSPORTATION 
USE TAX 
OFFLINE TRANSPORTATION 

366.24 MH 
183.12 MH 
1400.00 MH 
112.00 MH 

840.00 LF X 
42.00 KT X 

3 . 0 0  F A N  
1.00 LS N 
1.00 EA N 
1.00 LS N 
1.00 LS N 
1.00 LS N 

120.00 FT N 
3.00 EX N 
1.00 LS N 
1.00 E& N 
1.00 EA N 
2.00 EA N 
12.00 EA N 
1.00 EA N 
1.00 LS N 
1.00 EA N 
6.00 EA N 
1.00 LS N 
6.00 EA N 

.. 
COST TOTAL 5 
..... ........._~ 

7.624 
3,622 
29,804 
2,470 
35,105 
10,926 
39,158 
6,862 

........... ....~~~~~.. 
135,571 135,571 

9,576 
2.226 
1.500 
9,550 
6,028 
8,396 
6,000 
1,355 
468 

39,048 
5,460 
800 
735 
732 

3,048 
659 

3,000 
2.145 
1,794 
14,000 
3,000 
589 
295 

7,832 
1,376 

_.......... ..~.~~~~... 
129,612 129,612 TOTAL MATERIAL COST 



,.******** 
OTHER 

* * * * * * * * * *  
CONTPACT ENGR. 
FILL DIRT 
SURFACE ROCK 

TOTAL OTHER ITEMS COST 

PROJECT SUBTOTAL 
CONTINGENCIES 
BILL PREPARATION FEE 

GROSS PROJECT COST 
LESS COST PAID BY BNSF 

TOTAL BILLABLE COST 
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1 . 0 0  LS N 12,000 
10.00 CY N 250 

2 5 0  10.00 CY N 

........_~~ ~.._....... 
12,500 1 2 , 5 0 0  

277,683 
27 ,768 

1 , 5 2 8  

306,979 
53 ,722 

253.257 

..._....... 

..._......_ 


